

Employer
SAKO BRNO A.S.

Project
„Modernization of WtE Plant SAKO Brno“

Date
June 2024

Part II.i

PLANNING AND PERMITTING



Part II.i PLANNING AND PERMITTING

Project name **„Modernization of WtE Plant SAKO Brno“**
Version **1**
Date **2024-06-27**
Documentation **Procurement documentation – Part II – Contract provisions**

Ramboll
Hannemanns Allé 53
DK-2300 Copenhagen S
Denmark

T +45 5161 1000
F +45 5161 1001
www.ramboll.com/energy

CONTENTS

| | | |
|-----------|--------------------------------|----------|
| 1. | Planning and permitting | 4 |
|-----------|--------------------------------|----------|

ATTACHMENTS

- Annex 1 – Environmental assessment (EIA)
- Annex 2 – Demolition works – warehouses
- Annex 3 – Demolition works – warehouse 04
- Annex 4 – Zoning permit
- Annex 5 – Amendment of Integrated permit (for the building permit)

1. PLANNING AND PERMITTING

The project documentation relating to Annex 4 is given as part III-A9 *Technical specifications for building_Annex 1*.

The amendment of the integrated permit (for the building permit) is based on the project documentation according to part III-A9 *Technical specifications of the building part_Annex 1* and allows the Contractor to continue with further stages of the project documentation for the building permit, according to the Legal Regulations.

If the Contractor uses any of the selectable options for negotiation defined in Articles 3.1 and 3.9 of the procurement documentation for the public tender entitled "*Modernization of WtE Plant SAKO Brno*" affecting any Permit issued so far, the effects resulting from the selectable option for negotiation on the overall design of the Contract Object, the Permits issued so far and provision of any potential new Permits that will be necessary for the implementation of the design solution proposed by the Contractor according to the Contract, will be the full responsibility of the Contractor along with all related work and activities that will fall within the scope of the Contract Object. Appendix No. 1 to 5 to Part II.i of *Planning and Permitting* as part of the Project Documentation shall be updated following any changes caused by the Contractor's design and will become an integral part of the Contract appendices thereto.