

Employer
SAKO BRNO A.S.

Project
Modernization of WtE Plant SAKO Brno

Date
July 2024

PART III, APPENDIX D

DRAWINGS



PART III, APPENDIX D DRAWINGS

Project name **Modernization of WtE Plant SAKO Brno**
Version **1**
Date **2024-07-02**
Documentation **Procurement documentation – Part III – Employer's Requirements**

CONTENTS

Appendix D1	Drawings of project
Appendix D2	Illustrations from 3d model
Appendix D3	3D model of project (will be provided under NDA agreement)
Appendix D4	Site plan